

BID APPROVAL NOTE

Bid # and Name: 2021035 - Water Street Infrastructure Improvements - Phase 4
(Clift's-Baird's Cove to Job's Cove)
Date Prepared: Friday, March 12, 2021
Report To: Regular Meeting
Councillor and Role: Councillor Maggie Burton, Planning & Development
Ward: N/A

Department: Planning Engineering & Regulatory Services
Division: Engineering
Quotes Obtained By: Sherri Higgins
Budget Code: ENG-2020-988
Source of Funding: Multiyear Capital

Purpose:

This is a continuation of Water Street Infrastructure Improvements – Phase 4 (Clift's-Baird's Cove to Job's Cove)

Results: ☐ As attached ☒ As noted below

Vendor Name	Bid Amount
Dexter Construction Company Limited	\$3,793,486.60
Pyramid Construction Limited	\$3,929,693.75
Modern Paving Limited	\$4,633,551.25
Coady Construction & Excavating Limited	\$4,955,591.50

Expected Value: ☒ As above
☐ Value shown is an estimate only for a # year period. The City does not guarantee to buy specific quantities or dollar value.

Contract Duration: Total completion must be on or before June 30, 2021.

Bid Exception: None

Recommendation:

That Council award this limited call that resulted from Prequalification RFSQ2020180 - Water Street Infrastructure Improvements - Phase IV to Dexter Construction Company Limited, for \$3,793,486.60 (HST Included), as per the Public Procurement Act.

ST. JOHN'S

Attachments:

Report Approval Details

Document Title:	2021035 - Water Street Infrastructure Improvements - Phase 4 (Clift's-Baird's Cove to Job's Cove).docx
Attachments:	
Final Approval Date:	Mar 12, 2021

This report and all of its attachments were approved and signed as outlined below:

Rick Squires - Mar 12, 2021 - 12:40 PM

Derek Coffey - Mar 12, 2021 - 12:53 PM