
 

 

 

 
City of St. John’s  PO Box 908  St. John’s, NL  Canada  A1C 5M2  www.stjohns.ca 

 
Bid # and Name: 2021114 - Gould's Servicing Phase 3 - Force Main 

Date Prepared:   Thursday, August 26, 2021 

Report To:   Regular Meeting 

Councillor and Role: Councillor Maggie Burton, Planning & Development 

Ward:    N/A  

 
Department:   Planning, Engineering & Regulatory Services  

Division:   Engineering  

Quotes Obtained By: Sherri Higgins    

Budget Code:  ENG-2020-990   

Source of Funding: Capital 

Purpose:    
The purpose of this open call is a continuation of a project involving redirection of sanitary 
sewage flows from the Gould’s Pump Station, to receive treatment at the Riverhead 
Wastewater Treatment Facility. 
 

Results: ☐ As attached ☒ As noted below  

 

Vendor Name Bid Amount 

Dexter Construction Company Limited $6,989,595.35 

Modern Paving Limited $7,309,532.25 

Weirs Construction Limited $7,629,044.97 

Fairview Investments Limited $7,840,747.15 

Marine Contractors Inc $8,390,412.65 

Coady Construction & Excavating Limited $8,614,586.75 

Pyramid Construction Limited $8,698,797.80 

Black Diamond Construction Limited $8,933,992.35 

Bursey Excavating & Development Inc. $11,539,209.25 

 

Expected Value: ☒ As above 

   ☐ Value shown is an estimate only for a #    year period. The City does 

    not guarantee to buy specific quantities or dollar value. 
 
Contract Duration:  Construction is anticipated to begin September 6, 2021 and is 
anticipated to be substantially complete by November 30, 2022. 
 
Bid Exception:  None 
 

BID APPROVAL NOTE 
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Recommendation:  
That Council award this open call to the lowest bidder meeting specifications, Dexter 
Construction Company Limited, for $6,989,595.35 (HST included) as per the Public 
Procurement Act.  

   
 
 
Attachments: 
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Report Approval Details 

Document Title: 2021114 - Gould's Servicing Phase 3 - Force Main .docx 

Attachments:  

Final Approval Date: Aug 26, 2021 

 

This report and all of its attachments were approved and signed as outlined below: 

Rick Squires - Aug 26, 2021 - 12:37 PM 

Derek Coffey - Aug 26, 2021 - 12:57 PM 


