BID APPROVAL NOTE

Bid # and Name: 2021121 - Goulds Servicing (Phase 2) - Sanitary Trunk Sewer
Extension

Date Prepared: Monday, August 30, 2021

Report To: Regular Meeting

Councillor and Role: Councillor Maggie Burton, Planning & Development

Ward: N/A

Department: Planning, Engineering, & Regulatory Services

Division: Engineering

Quotes Obtained BYy: Sherri Higgins

Budget Code: ENG-2020-989
Source of Funding: Capital
Purpose:

Completion of the Goulds Servicing (Phase 2) - Sanitary Trunk Sewer Extension project. The
scope of work generally includes the supply and installation of 2400m of 600mm diameter
sanitary trunk sewer along Bay Bulls Road, as well as 385m of 300mm diameter watermain,
water and sewer services, Kilbride Brook culvert replacement, road improvements and
intersection realignment at Old Bay Bulls Road.

Results: O As attached As noted below
Vendor Name Bid Amount
Weirs Construction Limited $6,524,197.25
Modern Paving Limited $7,169,531.25
Pyramid Construction Limited $7,271,489.10
Fairview Investments Limited $7,910,962.13
Dexter Construction Company Limited $8,267,347.70
Coady Construction & Excavating Limited $8,970,408.25
Bursey Excavating & Development Inc. $9,763,684.00

Expected Value: [ As above
[] Value shown is an estimate only for a # year period. The City does
not guarantee to buy specific quantities or dollar value.

Contract Duration: Required Substantial Completion Date (excluding surface course
asphalt): Friday, 25 November 2022.
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Bid Exception: None
Recommendation:

That Council award this open call to the lowest bidder meeting specifications, Weir's
Construction Limited, for $6,524,197.25 (HST included) as per the Public Procurement Act.

Attachments:
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Report Approval Details

Document Title: 2021121 - Goulds Servicing (Phase 2) - Sanitary Trunk Sewer
Extension.docx

Attachments:

Final Approval Date: Aug 30, 2021

This report and all of its attachments were approved and signed as outlined below:
Rick Squires - Aug 30, 2021 - 10:23 AM

Derek Coffey - Aug 30, 2021 - 10:48 AM



