BID APPROVAL NOTE

Bid #	N/A		
Bid Name	Street Widening / Snow Blowback Operations - Kenmount Terrace		
Department	Public Works Division	Roads & Traffic	
Budget Code	3231-52100		
Source of Funding	Operating	Multiyear Capital	
Purpose	To blow back snow in residential subdivisions, making way for future snow storage.		
As attached As noted below		w	
Results	Vendor Name	Bid Amount	
	Weir's Construction	\$199,225.59	
	Fairview Investments	\$219,000.00	
	Farrells Excavating	\$343,000.93	
	Pyramid Construction	\$384,560.00	
Expected Value	As above Value shown is an estimate only for a year period. The City does not guarantee to buy any specific quantities or dollar value.		
Contract Duration	March 3, 2020 - March 31, 2020		
Bid Exception	None Contract Award Without Open Call Professional Services		
Recommendation	It is recommended to award this contract to the lowest bidder, Weir's Construction, as per the Public Procurement Act.		
Supply Chain Buyer		,	
Supply Chain Manag	er Bick Spuis	Date 2020/03/02	
Deputy City Manager* Www. Date 2021/43/8		Date 2020/03/02 Date 2021/43/82	

^{*}Only required for a bid exception (contract award without open call or professional services).

ST. J@HN'S

TO: Government of Newfoundland and Labrador, Public Procurement Agency

Report to Chief Procurement Officer, Public Procurement Agency (Pursuant to Section 32 or *The Public Procurement Regulations*)

Version 1 – 2018-03-24

Version 1 – 2018-03-24			
	rnment Funded Body of St. John's, P.O. Box 908	8, St. John's, NL A1C5M2	
Contract Descriptio	n:		
Street Widening / Sn	now Blowback Operations - Kenmo	ount Terrace	
Contractor, Supplie	r or Lessor:		
Name: Weirs Constru	ction Ltd.		
Address: 195 C.B.S.	Bypass Road, St. John's, NL	Country: Canada	
Contract Price (exclusive of HST):	199,225.59		
Contract # or PO #:	Date of	Award: 03/02/2020	
Relevant Exception	Clause (select only one):		
6(a)(iv) Emergency/U	Jrgency		
Reason(s) Why an O	pen Call for Bids Was Not Invite	ed:	
There are limited con essence. Requests for The lowest quote was	tractors nearby who have the necess quotes were sent to five contractors accepted.	sary equipment, and time is of the s and five quotes were obtained.	
Prepared by:	16-	Dater 2020.03.02	
Head of Public Body (DCM - Finance & Admir	is Rick Squies to and		